
ORDER FOR SUPPLIES OR SERVICES

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

PAGE   OF  PAGES

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS

IMPORTANT:  Mark all packages and papers with contract and/or order numbers. 1

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:

a. NAME OF CONSIGNEE

c. CITY d. STATE e. ZIP CODE

7. TO:

a. NAME OF CONTRACTOR

f. SHIP VIA

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS

d. CITY e. STATE f. ZIP CODE

9. ACCOUNTING AND APPROPRIATION DATA

a. PURCHASE b. DELIVERY

REFERENCE YOUR:

Please furnish the following on the terms 

and conditions specified on both sides of 

this order and on the attached sheet, if 

any, including delivery as indicated.

Except for billing instructions on the 

reverse, this delivery order is 

subject to instructions contained on 

this side only of this form and is 

issued subject to the terms and 

conditions of the above-numbered 

contract.

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION   (Check appropriate box(es))

a. SMALL b. OTHER THAN SMALL c. DISADVANTAGED d. WOMEN-OWNED

13. PLACE OF

a. INSPECTION b. ACCEPTANCE

14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 

ON OR BEFORE (Date)

16. DISCOUNT TERMS

17. SCHEDULE (See reverse for Rejections)

04/21/2017

0022 PR-R6-17-00171

Region 6

US Environmental Protection Agency

1445 Ross Avenue

Suite 1200

David Brinkmeyer

ENVIRONMENTAL RESTORATION, L.L.C.

1666 FABICK DRIVE

FENTON MO 63026

See Schedule
12. F.O.B. POINT

Destination

1 Days After Award

Not Applicable

Region 6

ITEM NO.

(a)

SUPPLIES OR SERVICES

(b)

QUANTITY

ORDERED

(c)

UNIT

(d)

UNIT

PRICE

(e) 

AMOUNT

(f)

QUANTITY

ACCEPTED

(g)

X

X

 2 

Destination Destination

Dallas TX 75202-2733

EP-S4-16-04

f. SERVICE-DISABLED

    VETERAN-OWNED

e. HUBZone

g. WOMEN-OWNED SMALL BUSINESS (WOSB)

 ELIGIBLE UNDER THE WOSB PROGRAM
h. EDWOSB

        DUNS Number:  008198421
        Hope Iron and Metal
        The Statement of Work is attached.
        Primary COTR/OSC: Nicolas Brescia;
        Alternate COTRs/OSCs: Steve Mason, Mike
        McAteer, and Bill Rhotenberry
        Continued ...

19. GROSS SHIPPING WEIGHT18. SHIPPING POINT 20. INVOICE NO.

21. MAIL INVOICE TO:

a. NAME

b. STREET ADDRESS   

(or P.O. Box)

c. CITY d. STATE e. ZIP CODE

SEE BILLING 

INSTRUCTIONS 

ON REVERSE

17(h)  

TOTAL

(Cont. 

pages)

17(i)

GRAND

TOTAL

$1,300,000.00

22. UNITED STATES OF 

AMERICA BY  (Signature)

23. NAME  (Typed)

TITLE: CONTRACTING/ORDERING OFFICER

Latrice Williams

$1,300,000.00

OPTIONAL FORM 347 (Rev. 2/2012) 

     Prescribed by GSA/FAR 48 CFR 53.213(f)

AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION NOT USABLE

04/21/2017

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2.epa.gov/financial/contracts

Durham NC 27711



DATE OF ORDER

 2 

ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE - CONTINUATION

CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY

ORDERED

SUPPLIES/SERVICESITEM NO.

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.

ORDER NO.

QUANTITY

ACCEPTED

04/21/2017 0022

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

EP-S4-16-04

        TOCOR: JGEE

        Admin Office:

             Region 6

             US Environmental Protection Agency

             1445 Ross Avenue

             Suite 1200

             Dallas TX 75202-2733

        Accounting Info:

        17-T-6A00E-303DC6-2505-C001-176ARVC008-001

        BFY: 17 Fund: T Budget Org: 6A00E Program

        (PRC): 303DC6 Budget (BOC): 2505 Job #:

        A6U4RV00 Cost: C001 DCN - Line ID:

        176ARVC008-001

        Period of Performance: 04/21/2017 to

        11/30/2017

0001    Hope Iron and Metal Removal action - new TO                          1,300,000.00

        - ER

        SS ID: A6U4 Cerclis #: ARN000607050
        812 N. Main Street, Hope, Arkansas 71801

        County: Hempstead

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $1,300,000.00



Attachment:  
 

STATEMENT OF WORK (SOW) 
 
 
Contract No:  EP-S4-16-04      
Task Order No:  22 
DOL Labor:  ____SCA; ____ DBA; __X__ Both 
OT Approved:  __X__ yes; _____ no    
Daily Work Order or Daily Work Proposal: __X___ Required; ______ Not Required (Explain) 
Personnel Background Checks for Contractor Employees: _  X  _Level 1;  _____Level 2 (Sensitive Sites) 
TO Pricing: ID/IQ fixed T&D; Fixed Price TO: No; Performance Based TO: No 
Health and Safety Plan:  Required 
Conflict of Interest Certification: Required 
Performance and Payment Bond: Not required unless construction costs exceed SAT  
 

 
SS ID: A6U4 

Cerclis #: ARN000607050 

Name: Hope Iron and 
Metal 

Address: 812 N. Main Street 

City: Hope 

State: Arkansas 

Zip Code: 71801 

County: Hempstead 
 

  
The objective of this removal action is to remove contaminated soil from an abandoned salvage yard. The primary 
contaminants in the soil are Antimony, Cadmium, Pb, PCBs and PAHs. The removal action will require the excavation of 
these contaminated soils with subsequent transport and disposal to an appropriate landfill.  Excavation will not exceed 2 
feet below ground surface (bgs) for all contaminants. Any confirmation samples that show exceedances at that depth, 
barriers/controls will be put in place (fabric, etc). EPA is estimating approximately 5,063 tons of non-hazardous soil, 699 
tons of TSCA soil, and 1,185 tons of Pb hazardous soil will need to be excavated and disposed of. The OSC will provide a 
site cleanup map which illustrates assessment results of contamination at depth per 50x50 grid. The cleanup levels for this 
removal are the following:  
 
Antimony             23 mg/kg 
Cadmium              5.7 mg/kg 
Lead                      400 mg/kg 
Benzo(a)pyrene    1.60 mg/kg 
PCB Total            < 1 mg/kg  
 
 
The contractor shall: 

 
Conduct a site walk with EPA and START, on a date and time to be arranged after issuance of the task order. It will 
be necessary to discuss staging and to collect samples for waster profiling, prior to removal work. Coordinate start 
date with FOSC in relationship with site activities and completion of work.   Provide draft work plan to OSC after site 
walk is completed and before site work begins. 
 
Provide personnel, equipment, and materials to implement the removal and disposal of the contaminated soil. 
 
Develop and implement a site specific health and safety plan for the site.  The FOSC will review the health and safety 
plan prior to implementation. 



 
The contractor shall participate in daily meetings with the FOSC to discuss the progress, and upcoming tasks.  
Items discussed and decisions made during the daily meetings shall be incorporated in the comment section of 
the following day DWO.  The work schedule is expected to be 10 hrs per day, six days per week, during 
normal circumstances.   
 
Establish work zones at the site.  Work zones shall delineate the exclusion zone, contamination reduction zone and 
support zone. Establish support and decontamination facilities at the site, the setup of an office trailer, with supplied 
power. Provide site preparation activities, which shall include installation of fences, roads, culverts, or other physical 
access provisions, such as construction mats, as necessary to facilitate access to the site. Protect private properties 
from damage to the extent possible. 
 
Provide for site security and ingress/egress control.  Security measures are expected to include fencing. 
 
Excavate the contaminated soils as identified through the OSC and the extent of contamination surveys 
provided through the START contractor. Excavation shall not exceed 2 feet below ground surface (bgs) for all 
contaminants. Any confirmation samples that show exceedances at that depth, barriers/controls shall be put in 
place (fabric, etc).  Confirmation sampling will be conducted by the START contractor. 
 
Provide analytical services for disposal profiling for all waste streams on site, as required.  
 
Provide site restoration activities.  After soil excavation, the contractor shall backfill the excavated areas with 
clean fill, and regrade the site area to promote proper drainage. The contractor shall provide for repairs of 
infrastructure such as ditches, culverts, gates, roads, etc. that could be altered or damaged during the response.   
The contractor shall propose options for recycling, re-use, resource conservation and waste minimization efforts 
wherever practical/possible. 
 
The contractor shall provide transportation and disposal services for excavated contaminated soil, debris  or 
waste generated during the removal.  All disposal shall be in accordance with EPA’s Off-site Rule, 40 CFR § 
300.440 and CERCLA Section 121(d) (3), 42 U.S.C. § 9621(d)(3), and all transportation will be in 
accordance with all relevant U.S. DOT Hazardous Materials Regulations (49 CFR, Parts 171-185) and in 
accordance with other requirements such as weight limitations, special HC routes, local restrictions, etc. 
 
The Contractor shall verify that the selected disposal facility meets the requirements of EPA's policy for off-
site response actions (40 CFR 300.440).  The Contractor shall complete the “CERCLA Off-Site Acceptability 
Checklist” for each disposal facility selected and provide a copy to the OSC prior to the initiation of 
transportation and disposal activities. 
 
The contractor shall coordinate all activities with the FOSC and the EPA START contractor. 
 
Should a responsible party be found who is willing to conduct removal and restoration actions, site work may 
be limited and/or delayed and/or cancelled. 

 
 


	barcode: *9836206*
	barcodetext: 9836206


